DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER 001 CONTRACT ID T200751201.01 COUNTIES NEW CASTLE
LETTING DATE 11/03/11 DISTRICT N1
STATE/FEDERAL AID NO: HPP-2005(028) CONTRACT TIME : 391 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) HPP-2005(028)
THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,
CONSTRUCTING TRACKBED AND PLACING BALLAST STONE ALONG
AMTRAK'S NORTHEAST
CORRIDOR (NEC), RECONSTRUCTING AN EXISTING RAILROAD BRIDGE
AND ABUTMENTS, INSTALLING SCOUR PROTECTION BENEATH RAILROAD
BRIDGE, CONSTRUCTING RETAINING WALLS, CONSTRUCTING DITCHES
AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE
LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS
DIRECTED BY THE ENGINEER.
SET-ASIDE
VENDOR RANKING Contract was awarded on 01/20/12 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 7,423,649.89 100.7623% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 7,367,485.50 100.0000 99.2434%
2 ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490 $ 8,732,859.99 118.5324% 117.6357%
3 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 9,553,278.50 129.6681% 128.6871%
4 CROSSING CONSTRUCTION CO INC, PO BOX 88, WASHINGTON CROSSING, PA, 18977 $ 11,614,338.90 157.6432% 156.4505%
JJID INC IRREGULAR
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE | MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B St
SECTION 0001 RAIL
| | |
0010 201000 LUMP | 50000.00000 50000.00] 63600.00000 63600.00] 150000.00000 150000.00
CLEARING AND GRUBBING | | |
0020 202000 3300.000 cCY | 12.60490 41596.17] 22.40000 73920.00] 55.00000 181500.00
EXCAVATION AND EMBANKMENT | | |
0030 202502 14500.000 sSY | 5.00000 72500.00] 7.60000 110200.00] 2.00000 29000.00
GRADING AND RESHAPING EXISTING SUBGRADE | | |
0060 202563 42.000 EACH | 65.00000 2730.00] 160.00000 6720.00] 248.00000 10416.00
DEFORMATION MONITORING POINT | | |
0070 202564 22848.000 EACH | 8.00000 182784.00] 20.00000 456960.00] 13.88000 317130.24
FIELD SURVEY AND DATA REDUCTION FOR | | |
DEFORMATION MONITORING POINT | | |
0080 202565 20.000 EACH | 520.00000 10400.00] 500.00000 10000.00] 644.41000 12888.20
| | |

TILT PLATES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/20/12
PAGE : 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0090 202566 5480.000 EACH | 6.00000 32880.00]| 20.00000 109600.00] 22.68000 124286.40
FIELD READING AND DATA REDUCTION FOR | | |
TILT PLATES | | |
0100 202567 6.000 EACH | 150.00000 900.00]| 215.00000 1290.00] 534.09000 3204.54
CRACK GAUGES | | |
0110 202568 258.000 EACH | 10.00000 2580.00] 40.00000 10320.00]| 118.57000 30591.06
FIELD READING AND PLOTTING FOR CRACK | | |
GAUGES | | |
0120 203500 1750.000 CY | 85.00000 148750.00] 133.00000 232750.00] 126.42000 221235.00
HYDRAULIC EXCAVATION | | |
0130 207000 726.000 CY | 23.45582 17028.93 22.40000 16262.40 | 315.96000 229386.96
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0140 207505 LUMP | 795450.00000 795450.00| 860900.00000 860900.00| 500000.00000 500000.00
SUPPORT OF EXCAVATION | | |
0150 208000 100.000 CY | 19.06368 1906.37] 22.40000 2240.00] 15.00000 1500.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0160 209001 500.000 CY | 18.31524 9157.62] 28.00000 14000.00]| 57.00000 28500.00
BORROW, TYPE A | |
0170 209002 500.000 CY | 23.06574 11532.87| 32.00000 16000.00 | 59.00000 29500.00
BORROW, TYPE B | |
0180 210000 726.000 CY | 14.07310 10217.07] 17.50000 12705.00 ]| 33.00000 23958.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0190 212000 1000.000 cCY | 11.64604 11646.04| 33.60000 33600.00] 47.22000 47220.00
UNDERCUT EXCAVATION | |
0200 250000 200.000 CY | 13.21790 2643.58] 33.60000 6720.00] 26.82000 5364.00
SEDIMENT REMOVAL | |
0210 251000 5080.000 LF | 1.60809 8169.10] 2.70000 13716.00]| 11.82000 60045.60
SILT FENCE | | |
0220 254000 75.000 TON | 43.69401 3277.05] 34.00000 2550.00] 131.35000 9851.25
STONE CHECK DAM | |
0230 255000 200.000 cCY | 15.03476 3006.95] 22.40000 4480.00] 58.45000 11690.00
SEDIMENT TRAP | |
0240 268000 225.000 TON | 24.59510 5533.90] 35.00000 7875.00] 82.10000 18472.50
STABILIZED CONSTRUCTION ENTRANCE | |
0250 269000 1500.000 LF | 16.74219 25113.29] 19.50000 29250.00] 28.24000 42360.00
TURBIDITY CURTAIN, FLOATING | | |



CLEANING EXISTING STEEL STRUCTURES,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/20/12
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER  : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 270000 3.000 EACH | 1103.64409 3310.93] 875.00000 2625.00] 2484.34000 7453.02
PORTABLE SEDIMENT TANK | | |
0270 302005 3200.000 TON | 28.29455 90542.56 | 27.00000 86400.00 | 21.74000 69568.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0280 302012 370.000 TON | 39.66661 14676.65]| 33.00000 12210.00]| 55.97000 20708.90
DELAWARE NO. 57 STONE | | |
0290 302512 5900.000 TON | 65.00000 383500.00] 30.50000 179950.00]| 34.23000 201957.00
FURNISH AND PLACE STONE | | |
0300 601514 96.000 LF | 210.00000 20160.00] 415.00000 39840.00] 293.00000 28128.00
RAILROAD AT GRADE CROSSING | | |
0310 601520 LUMP | 10000.00000 10000.00] 61000.00000 61000.00] 20800.36000 20800.36
TEMPORARY TIMBER MAT | | |
0320 602001 317.000 cCY | 535.39821 169721.23| 620.00000 196540.00]| 672.04000 213036.68
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0330 602018 37.000 CY | 1300.00000 48100.00] 1965.00000 72705.00] 1569.97000 58088.89
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
D | | |
0340 602530 200.000 CY | 900.00000 180000.00]| 465.00000 93000.00 | 579.50000 115900.00
GROUT REPAIRS FOR SUBSTRUCTURE | | |
0350 602614 3825.000 SF | 125.00000 478125.00] 33.75000 129093.75] 71.65000 274061.25
UNDERWATER REVETMENT MATTRESS | | |
0360 602625 6875.000 SF | 20.00000 137500.00] 50.00000 343750.00] 56.06000 385412.50
POST AND PLANK RETAINING WALL | | |
0370 602789 465.000 CY | 1500.00000 697500.00] 630.00000 292950.00] 483.32000 224743.80
UNDERWATER GROUT FILLED GEOTEXTILE | |
GROUT BAG | | |
0380 603000 41014.000 LB | 0.99685 40884.81| 1.00000 41014.00]| 1.60000 65622.40
BAR REINFORCEMENT | |
0390 604000 7767.000 LB | 1.41963 11026.27]| 1.15000 8932.05]| 1.85000 14368.95
BAR REINFORCEMENT, EPOXY COATED | |
0400 605001 3800.000 LB | 4.00000 15200.00] 16.00000 60800.00] 32.55000 123690.00
STEEL STRUCTURES | |
0410 605522 LUMP | 15000.00000 15000.00] 27500.00000 27500.00] 19950.00000 19950.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0420 605533 LUMP | 25500.00000 25500.00] 48800.00000 48800.00] 92081.38000 92081.38
| | |
| | |

HAZARDOUS BASE, (L.S.)



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/20/12
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0430 605578 300.000 EACH | 35.00000 10500.00] 87.00000 26100.00] 892.27000 267681.00
REPLACING STEEL RIVETS/BOLTS | | |
0440 605626 LUMP | 45000.00000 45000.00 | 99400.00000 99400.00| 400000.00000 400000.00
DISMANTLE AND ERECT BRIDGE | | |
SUPERSTRUCTURE | |
0450 605651 4.000 EACH | 1300.00000 5200.00] 5575.00000 22300.00] 7500.00000 30000.00
REPLACING BRIDGE BEARING, SPECIAL | |
0460 605655 12.000 EACH | 400.00000 4800.00 | 360.00000 4320.00] 509.23000 6110.76
BEARING ANCHOR BOLT REPLACEMENT | |
0470 605728 LUMP | 60000.00000 60000.00 | 94100.00000 94100.00] 250000.00000 250000.00
SUPERSTRUCTURE | |
0480 606001 554.000 LF | 150.00000 83100.00] 91.00000 50414.00] 147.00000 81438.00
METAL BRIDGE RAILING, STEEL | | |
0490 608000 55.000 TON | 30.21144 1661.63 ] 33.00000 1815.00] 36.23000 1992.65
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL]| | |
0500 612031 412.000 LF | 75.00000 30900.00] 85.00000 35020.00] 75.79000 31225.48
REINFORCED CONCRETE PIPE, 24", CLASS V | | |
0510 614005 30.000 LF | 45.00000 1350.00 83.00000 2490.00] 64.59000 1937.70
GALVANIZED CORRUGATED STEEL PIPE, 24", | | |
16 GAGE, 2 2/3" X 1/2" CORRUGATION | |
0520 614817 586.000 LF | 175.00000 102550.00] 390.00000 228540.00]| 192.18000 112617.48
BORE 20" STEEL PIPE CASING | | |
0530 617005 2.000 EACH | 1072.17622 2144.35]| 1250.00000 2500.00| 1255.89000 2511.78
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0540 617515 1.000 EACH | 160000.00000 160000.00] 245400.00000 245400.00] 123664.08000 123664.08
HEADWALL | I I
0550 618060 7434.000 LF | 30.00000 223020.00]| 37.60000 279518.40]| 46.90000 348654.60
STEEL H PILES, HP 12 X 53 | | |
0560 619040 7434.000 LF | 30.00000 223020.00]| 33.30000 247552.20]| 101.10000 751577.40
INSTALL STEEL H PILES, HP 12 X 53 | |
0570 619520 7922.000 LF | 125.00000 990250.00]| 57.00000 451554.00] 83.23000 659348.06
DRILLED MICROPILES | |
0580 619521 6.000 EACH | 5000.00000 30000.00] 30250.00000 181500.00] 13375.48000 80252.88
MICROPILE LOAD TESTING | | |
0590 708512 1.000 EACH | 4935.40541 4935.41 5400.00000 5400.00| 4498.61000 4498.61
| | |

DRAINAGE INLET, SPECIAL I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/20/12
PAGE : 001 -5
TABULATION OF BIDS

FLAGGER, NEW CASTLE COUNTY, FEDERAL,
OVERTIME

FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0600 710504 1.000 EACH | 754.45617 754.46| 600.00000 600.00]| 865.20000 865.20
ADJUSTING MANHOLES | | |
0610 712020 30.000 TON | 46.65071 1399.52] 34.00000 1020.00] 54.90000 1647.
RIPRAP, R-4 | | |
0620 712021 455.000 TON | 38.97753 17734.78] 37.50000 17062.50] 43.43000 19760.
RIPRAP, R-5 | | |
0630 712023 735.000 TON | 41.30058 30355.93] 40.00000 29400.00] 60.29000 44313.
RIPRAP, R-7 | | |
0640 713002 1800.000 SY | 1.95270 3514.86] 3.25000 5850.00] 2.55000 4590.
GEOTEXTILES, SEPARATION | | |
0650 713003 550.000 SY | 2.86583 1576.21 3.25000 1787.50] 12.43000 6836.
GEOTEXTILES, RIPRAP | | |
0660 727014 2000.000 LF | 1.74520 3490.40] 2.00000 4000.00| 2.94000 5880.
CONSTRUCTION SAFETY FENCE | | |
0670 727015 5.000 EACH | 154.82857 774.14] 275.00000 1375.00] 136.11000 680.
MONUMENTS | | |
0680 732002 4000.000 SY | 6.57072 26282.88| 6.00000 24000.00 | 9.01000 36040.
TOPSOIL, 6" DEPTH | | |
0690 734018 1500.000 SY | 0.67034 1005.51] 1.00000 1500.00] 1.06000 1590.
TEMPORARY GRASS SEEDING, WET GROUND | | |
0700 734508 20000.000 SY | 1.00000 20000.00| 0.50000 10000.00] 0.63000 12600.
TEMPORARY SEED MIX | | |
0710 734510 3.000 ACRE | 550.00000 1650.00] 1200.00000 3600.00]| 587.83000 1763.
REFERTILIZATION OF PERMANENT SEED MIX | | |
0720 734522 1245.000 SY | 2.42000 3012.90] 1.00000 1245.00] 1.29000 1606.
SEED MIX #1 | I |
0730 734523 2000.000 SY | 2.42000 4840.00 1.00000 2000.00] 2.35000 4700.
SEED MIX #2 | I I
0740 734524 9176.000 SY | 2.42000 22205.92] 1.25000 11470.00 ] 1.29000 11837.
SEED MIX #3 | | |
0750 735533 11176.000 SY | 1.65916 18542.77] 2.20000 24587.20] 2.94000 32857.
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0760 735535 1245.000 SY | 1.87976 2340.30] 2.50000 3112.50] 3.12000 3884.
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0770 743056 6000.000 HOUR | 41.67000 250020.00]| 41.67000 250020.00]| 41.67000 250020.
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0780 743065 1000.000 HOUR | 60.42000 60420.00] 60.42000 60420.00] 60.42000 60420.
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/20/12
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0790 756000 1000.000 TON | 75.00000 75000.00 | 44.70000 44700.00 | 21.61000 21610.00
SAND | | |
0800 759501 24.000 EAMO | 4625.69231 111016.62] 3450.00000 82800.00 | 3200.00000 76800.00
FIELD OFFICE, SPECIAL | | |
0810 763000 LUMP | 250000.00000 250000.00| 300000.00000 300000.00| 425000.00000 425000.00
INITIAL EXPENSE | |
0820 763501 LUMP | 185000.00000 185000.00| 270000.00000 270000.00]| 80000.00000 80000.00
CONSTRUCTION ENGINEERING | | |
0830 763502 LUMP | 100000.00000 100000.00] 146600.00000 146600.00] 100000.00000 100000.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0840 763508 LUMP | 10000.00000 10000.00| 500.00000 500.00]| 9308.72000 9308.72
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0850 763509 18.000 EAMO | 226.16192 4070.91 | 100.00000 1800.00| 94.44000 1699.92
CPM SCHEDULE UPDATES AND/OR REVISED | |
UPDATES | | |
0860 763522 LUMP | 10500.00000 10500.00 | 1500.00000 1500.00] 24005.34000 24005.34
COAST GUARD SPECIFIC CONDITIONS | |
0870 763623 LUMP | 23000.00000 23000.00] 14500.00000 14500.00 | 27360.68000 27360.68
NETTING MIGRATORY BIRD EXCLUSION | |
0880 763624 LUMP | 208200.00000 208200.00]| 12300.00000 12300.00] 100000.00000 100000.00
SCOUR PROTECTION | |
0890 763635 LUMP | 102000.00000 102000.00] 65900.00000 65900.00 | 9300.00000 9300.00
RAILROAD ACCESS PERMITS | | |
0900 763636 8.000 HOUR | 750.00000 6000.00] 1238.00000 9904.00] 2072.10000 16576.80
RAILROAD TIME DELAY - HEAVY OPERATIONS | | |
0910 763680 150.000 HOUR | 500.00000 75000.00 | 1100.00000 165000.00] 837.35000 125602.50
RAILROAD TIME DELAY - MEDIUM OPERATIONS | | |
0920 763681 80.000 HOUR | 312.00000 24960.00] 353.00000 28240.00] 456.54000 36523.20
RAILROAD TIME DELAY - LIGHT OPERATIONS | | |
SECTION TOTALS | $ 7,423,649.89] $ 7,367,485.50] $ 8,732,859.99
CONTRACT TOTALS | $ 7,423,649.89]| $ 7,367,485.50]| $ 8,732,859.99
DBE GOALS | 0 % 14 % 14 g




FURNISHING BORROW TYPE "C" FOR PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/20/12
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER  : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT N1
SET-ASIDE

I ( 3 ) I ( 4 ) I ( )

|A-DEL CONSTRUCTION CO INC |CROSSING CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

SECTION 0001  RAIL

| | |

0010 201000 LUMP | 200000.00000 200000.00] 50000.00000 50000.00
CLEARING AND GRUBBING | | |

0020 202000 3300.000 CY | 49.00000 161700.00] 40.00000 132000.00]
EXCAVATION AND EMBANKMENT | | |

0030 202502 14500.000 sSY | 12.75000 184875.00]| 20.00000 290000.00]
GRADING AND RESHAPING EXISTING SUBGRADE | | |

0060 202563 42.000 EACH | 250.00000 10500.00] 100.00000 4200.00
DEFORMATION MONITORING POINT | | |

0070 202564 22848.000 EACH | 1.00000 22848.00]| 30.00000 685440.00
FIELD SURVEY AND DATA REDUCTION FOR | |
DEFORMATION MONITORING POINT | | |

0080 202565 20.000 EACH | 735.00000 14700.00] 300.00000 6000.00
TILT PLATES | | |

0090 202566 5480.000 EACH | 1.00000 5480.00] 8.00000 43840.00
FIELD READING AND DATA REDUCTION FOR | | |
TILT PLATES | | |

0100 202567 6.000 EACH | 1000.00000 6000.00] 80.00000 480.00 |
CRACK GAUGES [ [ [

0110 202568 258.000 EACH | 262.60000 67750.80 | 25.00000 6450.00]
FIELD READING AND PLOTTING FOR CRACK | | |
GAUGES | | |

0120 203500 1750.000 CY | 50.00000 87500.00 | 700.00000 1225000.00 |
HYDRAULIC EXCAVATION | | |

0130 207000 726.000 CY | 15.00000 10890.00 | 65.00000 47190.00 ]|
EXCAVATION AND BACKFILL FOR STRUCTURES | | |

0140 207505 LUMP | 1000000.00000 1000000.00| 400000.00000 400000.00
SUPPORT OF EXCAVATION | | |

0150 208000 100.000 cCY | 81.63000 8163.00]| 95.00000 9500.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |

0160 209001 500.000 CY | 40.00000 20000.00]| 29.00000 14500.00]
BORROW, TYPE A | |

0170 209002 500.000 CY | 41.00000 20500.00] 29.00000 14500.00]
BORROW, TYPE B | |

0180 210000 726.000 CY | 25.00000 18150.00] 29.00000 21054.00]

| | |
| | |

UTILITY TRENCH, AND STRUCTURE BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/20/12
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 | )
|A-DEL CONSTRUCTION CO INC | CROSSING CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0190 212000 1000.000 CY | 35.00000 35000.00] 50.00000 50000.00]
UNDERCUT EXCAVATION | | |
0200 250000 200.000 CY | 20.00000 4000.00]| 125.00000 25000.00 |
SEDIMENT REMOVAL | | |
0210 251000 5080.000 LF | 1.60000 8128.00] 10.00000 50800.00 |
SILT FENCE | | |
0220 254000 75.000 TON | 50.00000 3750.00] 100.00000 7500.00 |
STONE CHECK DAM | | |
0230 255000 200.000 CY | 117.43000 23486.00] 65.00000 13000.00]
SEDIMENT TRAP | | |
0240 268000 225.000 TON | 30.00000 6750.00] 150.00000 33750.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0250 269000 1500.000 LF | 15.00000 22500.00] 50.00000 75000.00 |
TURBIDITY CURTAIN, FLOATING | | |
0260 270000 3.000 EACH | 1700.00000 5100.00]| 2500.00000 7500.00]
PORTABLE SEDIMENT TANK | | |
0270 302005 3200.000 TON | 24.25000 77600.00 | 45.00000 144000.00 |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0280 302012 370.000 TON | 40.00000 14800.00] 46.00000 17020.00]
DELAWARE NO. 57 STONE | | |
0290 302512 5900.000 TON | 32.00000 188800.00 | 47.00000 277300.00]
FURNISH AND PLACE STONE | | |
0300 601514 96.000 LF | 250.00000 24000.00] 100.00000 9600.00]
RAILROAD AT GRADE CROSSING | | |
0310 601520 LUMP | 30000.00000 30000.00| 100000.00000 100000.00 |
TEMPORARY TIMBER MAT | | |
0320 602001 317.000 CY | 650.00000 206050.00]| 600.00000 190200.00 |
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0330 602018 37.000 CY | 1750.00000 64750.00 | 3000.00000 111000.00]
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
D | | |
0340 602530 200.000 CY | 465.00000 93000.00 | 500.00000 100000.00]
GROUT REPAIRS FOR SUBSTRUCTURE | | |
0350 602614 3825.000 SF | 60.75000 232368.75]| 90.00000 344250.00]|
UNDERWATER REVETMENT MATTRESS | | |
0360 602625 6875.000 SF | 60.00000 412500.00] 125.00000 859375.00]
| | |

POST AND PLANK RETAINING WALL



BORE 20" STEEL PIPE CASING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/20/12
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC | CROSSING CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0370 602789 465.000 CY | 630.00000 292950.00]| 750.00000 348750.00]|
UNDERWATER GROUT FILLED GEOTEXTILE | | |
GROUT BAG | | |
0380 603000 41014.000 LB | 1.65000 67673.10] 2.00000 82028.00|
BAR REINFORCEMENT | | |
0390 604000 7767.000 LB | 2.00000 15534.00] 2.20000 17087.40]
BAR REINFORCEMENT, EPOXY COATED | | |
0400 605001 3800.000 LB | 17.50000 66500.00 | 31.00000 117800.00]
STEEL STRUCTURES | | |
0410 605522 LUMP | 8850.00000 8850.00 | 12000.00000 12000.00|
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
0420 605533 LUMP | 49675.00000 49675.00 | 65000.00000 65000.00 |
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0430 605578 300.000 EACH | 130.00000 39000.00] 37.00000 11100.00]
REPLACING STEEL RIVETS/BOLTS | | |
0440 605626 LUMP | 425000.00000 425000.00| 120000.00000 120000.00]
DISMANTLE AND ERECT BRIDGE | | |
SUPERSTRUCTURE | | |
0450 605651 4.000 EACH | 5250.00000 21000.00] 3700.00000 14800.00 |
REPLACING BRIDGE BEARING, SPECIAL | | |
0460 605655 12.000 EACH | 400.00000 4800.00 | 150.00000 1800.00|
BEARING ANCHOR BOLT REPLACEMENT | | |
0470 605728 LUMP | 225000.00000 225000.00] 216000.00000 216000.00]|
SUPERSTRUCTURE | | |
0480 606001 554.000 LF | 190.00000 105260.00] 125.00000 69250.00 |
METAL BRIDGE RAILING, STEEL | | |
0490 608000 55.000 TON | 218.00000 11990.00] 50.00000 2750.00]
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0500 612031 412.000 LF | 75.00000 30900.00] 100.00000 41200.00 |
REINFORCED CONCRETE PIPE, 24", CLASS V | | |
0510 614005 30.000 LF | 60.00000 1800.00| 110.00000 3300.00]
GALVANIZED CORRUGATED STEEL PIPE, 24", | | |
16 GAGE, 2 2/3" X 1/2" CORRUGATION | | |
0520 614817 586.000 LF | 55.00000 32230.00] 250.00000 146500.00]
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -10
TABULATION OF BIDS

FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT : N1
SET-ASIDE
I( 3 ) I( 4 ) I( )
|A-DEL CONSTRUCTION CO INC | CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0530 617005 2.000 EACH | 1000.00000 2000.00 1500.00000 3000.00]
|

REINFORCED CONCRETE FLARED END SECTION,
24"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/20/12
PAGE : 001 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER  : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 | )
|A-DEL CONSTRUCTION CO INC |CROSSING CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0540 617515 1.000 EACH | 255000.00000 255000.00] 4000.00000 4000.00]
HEADWALL | | |
0550 618060 7434.000 LF | 38.50000 286209.00] 46.00000 341964.00]
STEEL H PILES, HP 12 X 53 | | |
0560 619040 7434.000 LF | 165.00000 1226610.00| 126.00000 936684.00
INSTALL STEEL H PILES, HP 12 X 53 | |
0570 619520 7922.000 LF | 77.75000 615935.50] 101.00000 800122.00
DRILLED MICROPILES | |
0580 619521 6.000 EACH | 30000.00000 180000.00]| 18000.00000 108000.00
MICROPILE LOAD TESTING | | |
0590 708512 1.000 EACH | 4000.00000 4000.00] 2400.00000 2400.00]
DRAINAGE INLET, SPECIAL I | | |
0600 710504 1.000 EACH | 2500.00000 2500.00] 1400.00000 1400.00]|
ADJUSTING MANHOLES | |
0610 712020 30.000 TON | 65.00000 1950.00] 68.00000 2040.00
RIPRAP, R-4 | | |
0620 712021 455.000 TON | 65.00000 29575.00]| 68.00000 30940.00
RIPRAP, R-5 | | |
0630 712023 735.000 TON | 65.00000 47775.00 ]| 90.00000 66150.00 |
RIPRAP, R-7 | | |
0640 713002 1800.000 SY | 2.00000 3600.00] 3.00000 5400.00]
GEOTEXTILES, SEPARATION | | |
0650 713003 550.000 SY | 15.00000 8250.00| 49.00000 26950.00]|
GEOTEXTILES, RIPRAP | | |
0660 727014 2000.000 LF | 7.50000 15000.00 | 5.00000 10000.00
CONSTRUCTION SAFETY FENCE | | |
0670 727015 5.000 EACH | 325.00000 1625.00] 400.00000 2000.00]
MONUMENTS | | |
0680 732002 4000.000 SY | 15.02000 60080.00 | 10.00000 40000.00 |
TOPSOIL, 6" DEPTH | |
0690 734018 1500.000 SY | 1.00000 1500.00] 0.75000 1125.00]
TEMPORARY GRASS SEEDING, WET GROUND | |
0700 734508 20000.000 SY | 0.40000 8000.00]| 0.40000 8000.00|
TEMPORARY SEED MIX | |
0710 734510 3.000 ACRE | 1100.00000 3300.00] 1000.00000 3000.00]
REFERTILIZATION OF PERMANENT SEED MIX | | |
0720 734522 1245.000 SY | 1.25000 1556.25]| 1.25000 1556.25]|
| | |

SEED MIX #1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/20/12
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER : 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE 11/03/11 DISTRICT N1
SET-ASIDE
| 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC | CROSSING CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0730 734523 2000.000 SY | 1.25000 2500.00]| 1.25000 2500.00]|
SEED MIX #2 | | |
0740 734524 9176.000 SY | 1.00000 9176.00] 1.50000 13764.00]
SEED MIX #3 | | |
0750 735533 11176.000 SY | 1.60000 17881.60 | 0.50000 5588.00|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0760 735535 1245.000 SY | 2.30000 2863.50] 2.25000 2801.25]
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0770 743056 6000.000 HOUR | 41.67000 250020.00]| 41.67000 250020.00]
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0780 743065 1000.000 HOUR | 60.42000 60420.00| 60.42000 60420.00]
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0790 756000 1000.000 TON | 40.00000 40000.00 | 90.00000 90000.00]
SAND | | |
0800 759501 24.000 EAMO | 4575.00000 109800.00 | 4300.00000 103200.00 |
FIELD OFFICE, SPECIAL | | |
0810 763000 LUMP | 610000.00000 610000.00] 580000.00000 580000.00]
INITIAL EXPENSE | | |
0820 763501 LUMP | 450000.00000 450000.00| 700000.00000 700000.00 |
CONSTRUCTION ENGINEERING | | |
0830 763502 LUMP | 125000.00000 125000.00| 400000.00000 400000.00 |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0840 763508 LUMP | 17500.00000 17500.00] 3000.00000 3000.00]|
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0850 763509 18.000 EAMO | 575.00000 10350.00] 500.00000 9000.00|
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | I I
0860 763522 LUMP | 8000.00000 8000.00| 5000.00000 5000.00 |
COAST GUARD SPECIFIC CONDITIONS | | |
0870 763623 LUMP | 47500.00000 47500.00 | 45000.00000 45000.00]
NETTING MIGRATORY BIRD EXCLUSION | | |
0880 763624 LUMP | 215000.00000 215000.00]| 25000.00000 25000.00|
SCOUR PROTECTION | | |
0890 763635 LUMP | 10000.00000 10000.00| 125000.00000 125000.00 |
RAILROAD ACCESS PERMITS | | |
0900 763636 8.000 HOUR | 2500.00000 20000.00] 2500.00000 20000.00|
| | |

RATLROAD TIME DELAY - HEAVY OPERATIONS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : NORTHEAST CORRIDOR IMPROVEMENTS, YARD TO RAGAN - CIVIL, STRU
CALL ORDER 001 CONTRACT ID : T200751201.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/03/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) | )
|A-DEL CONSTRUCTION CO INC |CROSSING CONSTRUCTION CO INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0910 763680 150.000 HOUR | 500.00000 75000.00] 750.00000 112500.00]
RATILROAD TIME DELAY - MEDIUM OPERATIONS | [ |
0920 763681 80.000 HOUR | 350.00000 28000.00| 400.00000 32000.00]
RATILROAD TIME DELAY - LIGHT OPERATIONS | | |
SECTION TOTALS | $ 9,553,278.50] $ 11,614,338.90] $
—————————————————————————————————————————— B e St A et
CONTRACT TOTALS [ $ 9,553,278.50] $ 11,614,338.90] $

DBE GOALS |
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